

Additional Clarifications by Owner

Stage Renovations for the Historic Holly Theater

Item Numbers Refer to Architects Questions and Clarification (Addendum 01)

3. Ship's ladders

See answer to Item 4.

4. Doors 102 and 103

See drawings

6. Attaching platforms to the wall

Utmost care needs to be taken with the historic brick walls

7. Strip lights on knee walls

To be installed on both sides. Change glass to PLEXIGLASS panels.

12. Risk Insurance

Yes. Total building value for the purposes of risk insurance is \$1.2 million.

15.A. Number of hoists-- clarification

The design by the selected subcontractor needs to include adequate power and controller size to eventually operate at least 7 motorized hoists, for the future (4-5 electric, scenery and roll drop). Only the power supply and controller and one roll drop to be installed as part of this renovation.

17. Davis-Bacon

See link to prevailing wage document

Drawings with Notes

AD1.0 Dp11

Warranty on the TPO-membrane roof has expired.

A5.00 Curtains

Additional, approximately 6' by 12' legs to be installed above platforms, final location to be field located and determined by owner.

Q.: Financial: Should just one total amount be provided, or should the bid be itemized?

A: Due to several sources of funding for specific parts of the project, please itemize as near as possible by the work items listed in the RFP.

For Holly Theater Board of Directors

Ivana Pelnar-Zaiko, Chairman

706-973-7104 ivanapelnar@gmail.com